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1. Structure locations to be field located and staked by Wildhorse Riverworks, Inc. National Agriculture Imagery Program (NAIP) ‘@
2. Before any construction activity, the contractor is responsible for calling Kansas One Call at 800—344—7233 (800—DIG—SAFE) . ’5 5 100
3. Accepted Erosion Control practices shall be applied to all disturbed areas. SCALE: 1" = 50'~0"
4. All applicable permits will be obtained by others prior to project construction.
5. The information shown in these plans concerning type and location of underground utilities is not guaranteed to be accurate or all inclusive. Existing utilities and their locations, as shown on the
plans, represent the best information obtained for the design. Location information has been obtained from the various utility companies and is either from company record drawings or company
provide field locations. The plans locations shown are not guaranteed. Additional existing utilities may also be encountered. The contractor is responsible for making the determinations as to
the type and location of underground utilities as may be necessary to avoid damage thereto.
6. Contractor shall maintain construction limits within the existing and/or proposed rights—of—way and easements. BENCHMARKS CONTROL POINTS
. . . . . . . . BM-1 BM—-2 CP-7 CP-8
7. The engineer has not performed property or right—of—way surveys for any of the locations shown on this project. Right—of—way or property lines shown on the plans are approximate and are »
shown for general orientation only. Property corners or other survey markers have not been located, unless specifically called out on the plans. }ézéfosv?els):ﬂ \_"_V/ gg :\ILEczg-ge-eZ; 1/2 ?ruobm-'-TJ:Cg\; 182 nit ll:'?obm-'-T J:cg% 182 nit
8. Coordinates for this project are not associated with any known survey or coordinate system. :; /gsy"' 12 Ft §t5c;8111; t?'y' ?é% 966"'3?'03 25?.9179;?2.60
9. Do not remove any trees larger than 12” DBH or over 50’ in height without permission of the Engineer. 22%551586'73' 2 15 6698 f§;24;4 2 15669609609114;5 2 15669556114 21§
10. Soil moving calculations are based on available information. Contractor shall inspect the site and make an evaluation of existing conditions. 2 1566983210524% EL. 1245.76
EL. 1159.69

11.  Contractor shall shape top of bank such that the gradient slopes away from the graded bank.
12. Contractor is responsible for planting from top of LPSTP or water level to top of bank. Buffer field to be planted by others.

13. If construction is completed between July 1 and Feb. 1: Before leaving the site, contractor shall rip the entire 66 buffer area to a 20—inch depth.
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Poorly sorted material
D 50 = 18"

L STP rey into slope ’/\\\//, N % Structure Specification Sheet Phil Balch, 2002 - revised 3/2006
\ > ’/\\//, % II° Project Name Stream County State Bank
' >\\//, /< < Claeys Brothers BBR 62 Big Blue River Marshall Kansas Length Height
\ //t\\//\ ket Shaped | Total | 22
Existing Top of Bank ) Existing Edge or Bank ORI IRIRY, Structure Key 1,785 2,100 _
of Creek or River \\ / ;\'/ of Creek or River Key Width # Type Spacing Angle Area  |Height| Length | KeyLength| Yards3 | yds3 Tons Material Specifications
4 ft. (Degrees) | sq. ft. ft. ft. ft.
/ poorly sorted material ROCK KEY SECTION VIEW 1 LPSTP N/A N/A 23250 5 1550 200 2,139 200 3508.5 Poorly Sorted Limestone Rock
% LPSTP 1 Weir 200 20 1520 3 80 30 139] 30 253.5 Poorly Sorted Limestone Rock
2 Weir 200 20 1750 5 70 20 2411 20 391.5 Poorly Sorted Limestone Rock
LPSTP 3 Weir 200 20 1320 4 60 20 151 20 256.5 Poorly Sorted Limestone Rock
/ 4 | weir 200 20 1750 5 70 20 24120 3915 Poorly Sorted Limestone Rock
5 Weir 200 15 1500 5 60 20 2071 20 340.5 Poorly Sorted Limestone Rock
6 Weir 160 20 1320 4 60 20 151 20 256.5 Poorly Sorted Limestone Rock
Top of Bank 7 Weir 180 15 1330 3 70 20 122] 20 213.0 Poorly Sorted Limestone Rock
New graded slope 8 Weir 165 10 960 2 60 20 62| 20 123.0 Poorly Sorted Limestone Rock
A —_— o 9 Weir N/A 10 800 2 50 15 48] 15 94.5 Poorly Sorted Limestone Rock
A — Existing Edge or Bank 11450 3501 385 5829
. \ of Creek or River
3_|('V"”-)1 \ Total yds3 3886
Site Information Quantities List
Structure Height / ft. variable Cord Length / ft. 1650 Shot Rock Rock / Cubic Yards 3,886
Live Stakes Crest Width / ft. 10 Mid Ord / ft. 360 Shotrock D50 = 18" / Tons 3,509
/ Finished Slope Grade/H:V 3.00 BkF Elev 1152 At Station 3+00 Shotrock D50 = 24" / Tons 2,321
Poorly sorted material Schumm Channel Stage 5 Rosgen Classification C5c- Soil moving/ Cubic Yds. 16,804
Dso =18 \ Radius of Curvature / ft. 1,125.313 Channel Width / ft. 304.00 Bare Root Trees 1,150
£ Max. Structure Spacing/ ft. 390.696 Tortuousity 3.702 Live Stakes 1,785
\\/) A £ Reg. Structure Spacing / ft. 157.596 Critical Shear Stress 0.542|Ibs./sq.ft. Temporary Seeding / acres 2.85
\Qé\ 4 < W? Hydraulic Radius / ft. 12.918 Slope = ft./ ft. 0 3.55 ft./mile |Native Grass S¢eding / acres 2.85
,>>\ (\\ R 2\ \\//\\\(/\\/\ / RPRIR Cross Sectional Area / sq. ft. 4146.8 Wetted Perimeter/ ft. 321 Mulching / acres 2.85
A NANPANANANANA Bank Full Discharge / cfs 12,467 Manning's n 0.071|Calculated Buffer Ripping Area / acres 2.74
LONGITUDINAL PEAKEDI:?I:I'A?NN\I;”'EI'\?VE PROTECTION (LPSTP) Mean Velocity / fps 3.01
30° \/ LPSTP Width Channel Bank Vegetation - Practice Code 322 Five Year Flood Frequency - Landowner Kenny and Dave Claeys
LPSTP CROSS SECTION A-A Vegetation Type Quantity Discharge / cfs 31,200 DBA Claeys Brothers
Bare Root Seed|ings / ea. 1,150.00 Address 304 N. 17th St.
Live Stakes / ea. 1,785.00 City, State Zip [Marysville, KS 66508
Seeding/ acres 2.85 4,851.69 Sq. Mi. Phone 785-562-3304
Mulching - Practice Code 484 Legal NW 1/4, Sec. 16, T2S, R7E
Mulching / acres 2.85 Date 9/5/2018
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SECTION 01001 - GENERAL REQUIREMENTS

PART 1 - GENERAL

11

1.2

GENERAL

A. These General Requirements are incorporated herein to clarify and expand the provisions
previously set forth in the Contract Documents which these specifications and drawings are a
part thereof.

B. In the event of conflicts or discrepancies among the Contract Documents, interpretations will
be based on the following priorities:

The Agreement

Addenda, with those of later date having precedence over those of earlier date
The Supplemental General Conditions

The General Conditions of the Contract for Construction

Drawings and Specifications

Latest version of the NRCS Specifications

ok, E

C. Inthe case of an inconsistency between Drawings and Specifications or within either
Document not clarified by addendum, the more stringent condition shall be provided in
accordance with the Engineer’s interpretation.

D. The quality of workmanship shall be an important consideration in acceptance or rejection of
work. It is expected that the Contractor shall provide qualified workmen who can produce a
first quality project, as defined by approved samples. Work that fails to achieve a first quality
standard may be considered defective and rejected. Such work shall be removed and replaced
with new work of first quality, as defined by approved samples.

E. The Contractor, being experienced in his trade, prior to submitting his bid, having made an
inspection of the existing facilities and conditions; a thorough review of the Contract
Documents; understanding that all systems are new; acknowledges that the installation of
these systems must be complete and operational. Accordingly, all necessary parts,
equipment, accessories and components must be supplied and installed, and must pass all
final testing and operations. If a system component is missing in the Contract Documents,
notify Engineer for clarification.

DRAWINGS AND SPECIFICATIONS

A. Do not scale drawings for dimensions. Accurately layout such work from dimensions
indicated on engineering drawings or by use of field verified dimensions. Consult the
Engineer for interpretations concerning locations of equipment.

B. Where drawings indicate a portion of the work and the remainder is shown in outline, the
parts drawn out apply to other like portions of the work. Where detail is indicated by starting
only, such detail shall continue to apply throughout the courses or parts in which it occurs and
apply to similar parts of work unless otherwise indicated.

C. Unless otherwise indicated, a detail indicates the general application of work at all locations
where it logically applies, and other related work incident thereto shall be provided as
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1.3

14

15

1.6

1.7

required to fully complete the work in a manner consistent in the detail and other related
details, and as approved by Engineer.

ENGINEER’S SELECTION AND APPROVAL OF MATERIALS

A.

Where approval of Engineer for material or equipment is required, secure such approval prior
to bidding in a written request.

The aesthetic values of every material and installation, such as shape, proportion, texture,
finish and color, will be an important consideration to Engineer and his decisions concerning
same shall be final, within the scope of the Contract Documents.

APPROPRIATE MATERIALS AND INSTALLATIONS

A. Furnish materials and equipment that have been properly inspected and tested in accordance
with accepted industry standards. Make field laboratory test where specified herein, the cost
of such being paid for by the Contractor, unless otherwise specified.

B. Before submitting any bids, the Contractor, and the Contractor’s subcontractors and material
suppliers shall observe the drawings and project manual and should any material and/or its
installation be indicated or specified in a manner not approved by the material manufacturer,
notify the Engineer and receive his instructions.

SITE ACCESS

A. Contractor shall provide adequate access to the site at the locations shown on the attached
map, or other access routes that may be negotiated with individual homeowners by the
contractor with approval of the Sponsor or Contracting Officer.

USE OF SITE

A. Site storage shall be confined to areas indicated on the site plan or as directed by Sponsor.

B. The Contractor shall obtain and pay for any additional storage or work areas needed for
construction operations.

C. The Contractor shall be responsible for site maintenance within the construction area. Site
maintenance includes trash pickup, and other actions that are required to maintain a neat and
orderly site.

D. The Contractor shall be responsible for maintenance beyond the construction area for areas
affected by construction operations. Maintenance includes removal of trash, mud, gravel, and
other debris.

E. The Contractor is responsible for the security of the work area and for any building materials

and equipment stored on the site. Maintain security of existing buildings where affected by
work of this Contract.

PROTECTION OF WORK AND PROPERTY

A.

The Contractor shall take charge of and assume full responsibility for proper protection of the
construction areas.
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1.8

1.9

1.10

B.

Protect existing buildings and previously placed work by suitable coverings or other
protections during installation of subsequent work. Clean off any foreign materials
accidentally deposited on finish surfaces and, where such would stain, corrode or otherwise
disfigure, clean it immediately with material that will not damage finished work.

Protect work in place requiring job finishing until such finishing has been completed. In cold
weather, protect work form damage from frost and freezing. In hot weather, protect work
from rapid drying.

Dumping on site of any liquid wastes including oils, fuels, concrete or mortar cleaning
activities, paint, etc., is prohibited.

INSTALLATION

The Contractor shall:

A

G.

Furnish, apply, install, connect, erect, clean and condition manufactured articles, materials
and equipment per manufacturer’s printed directions, unless otherwise indicated or specified.

The manufacturer’s printed directions must be on job prior to and during installation of
materials and equipment.

Make field check of actual dimensions before fabricating products.

Install materials only when conditions of temperature, moisture, humidity, and condition of
adjacent components are conducive to achieving best installation results.

Handle materials in a manner to prevent scratching, abrading, distortion, chipping, breaking
or other disfigurement.

Fabricate and install materials true to line, plumb and level, unless indicated otherwise.
Leave finished surfaces smooth and flat or of smooth contour where indicated, free from
wrinkles, warps, scratches, dents and other imperfections.

Conduct work in a manner to avoid injury to previously placed work.

CLOSING-IN WORK

A. Notify the Engineer to inspect any work when placing of subsequent work would prevent

observation of previous work.

DEFECTIVE WORK

A. Unless the Engineer grants permission to repair any defective work, remove defective work

from project and replace with new work in accordance with Contract Documents. If
permission is granted, repair according to Engineer’s direction. Permission to repair any such
work shall not constitute a waiver of Engineer’s right to require complete replacement of
defective work if repair operation does not restore quality and appearance of member or
surface to Engineer’s satisfaction.
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1.12

1.13

1.14

1.15

UNSUITABLE CONSTRUCTION CONDITIONS

A

During unfavorable weather, wet ground, or other unsuitable construction conditions, the
Contractor shall confine operations to work which will not be affected adversely thereby. No
portion of the work shall be constructed under conditions which would adversely affect the
quality of efficiency thereof, unless special means of precautions are taken by the Contractor
to perform the work in a proper and satisfactory manner.

PERFORMANCE

A.

Where Drawings and/or Specifications designate a standard of performance, the completed
installation shall perform at least to the designated standard.

TESTS OF MATERIALS

A.

Furnish materials and equipment that have been properly inspected and tested in accordance
with accepted industry standards. Make field or laboratory tests where specified herein, the
costs of such being paid for by Contractor, unless otherwise specified.

Should such tests or visual observation indicate failure of materials or construction to meet
requirements of the Drawings and/or Specifications, Contractor shall make and pay for
additional tests, as directed by Engineer until compliance has been proven, and should such
work fail to comply, Contractor shall replace it at his expense.

RECEIVING AND STORING MATERIALS

A

On receipt of materials, check for in-transit damage in ample time to replace any damaged
materials prior to installation time.

Store materials in a manner to prevent deterioration, staining, soiling and intrusion of foreign
materials. Provide waterproof, well-ventilated enclosures for materials subject to
deteriorating by dampness. Adequately protect those materials subject to damage by freezing
and frost.

Remove from premises and replace with new, any materials showing deterioration or
damage.

EXISTING UNDERGROUND INSTALLATIONS

A.

Existing underground installations such as water mains, gas mains, oil pipelines, sewers,
telephone lines, power lines, and buried structures in the vicinity of the work to be done
hereunder are indicated on the drawings only to the extent such information has been made
available to or discovered by the Engineer in preparing the Drawings. There is no guarantee
as to the accuracy or completeness of such information, and all responsibility for the accuracy
or completeness thereof is expressly disclaimed. Generally, service connections are not
indicated on the Drawings.

It is the Contractor’s responsibility to contact 1-800-DIG-SAFE. The Contractor shall be
solely responsible for contacting all utility companies and locating all existing underground
installations, including service connections, in advance of excavating or trenching, by
contacting the owners thereof and prospecting. The Contractor shall use his own information
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and shall not rely upon any information shown on the drawings concerning existing
underground installations.

C. Any delay, additional work, or extra cost to the Contractor caused by existing underground
installations shall not constitute a claim for extra work, additional payment, or damages.

1.16 PRESERVATION OF MONUMENTS AND STAKES

A. The Contractor shall carefully preserve all monuments, benchmarks, property markers,
reference points, and stakes. In case of his destruction thereof, the Contractor will be charged
with the expense of replacement and shall be responsible for any mistake or loss of time that
may be caused. In the cases of permanent monuments or benchmarks which must be
removed or disturbed, the Contractor shall furnish material and assistance for the proper
replacement of such monuments or benchmarks.

1.17 APPROPRIATE MATERIALS AND INSTALLATIONS

A. Before submitting bid, Contractor, his subcontractors, and material suppliers shall observe
existing conditions, Specifications, Drawings, and Addenda thereto and should any material
and/or its installation be indicated or specified in a manner not approved by the material
manufacturer, notify Engineer and receive his instructions. Failing to do so, Contractor shall
provide other equivalent materials, suitable for the installation, as selected by Engineer or if
not discovered until after installation, Contractor shall replace materials with such other
equivalent suitable materials as approved by Engineer, and in either event at no added cost.
If additional or other types of work are required for desired satisfactory results and specified
guarantee, the additional or other work shall be included in bid amount and shall not
constitute a basis of claim for “extra work” during or upon completion of this project.

1.18 CONSTRUCTION REQUIREMENTS

A. Staking: A survey with benchmarks located is included in Drawings for Contractor’s use.
All other surveying and staking will be the responsibility of the Contractor at his own
expense.

B. Geotechnical Reports: Subsurface data has not been obtained for design purposes. The
bidder shall make his own interpretations of existing conditions and shall be expected to
obtain additional data at his own expense if required to satisfy himself as to the conditions to
be encountered.

C. Storage: All equipment and materials to be incorporated into the work shall be stored in a
manner to prevent damage from the elements, work, or handling. No damaged or
deteriorated materials will be accepted. All storage, to include Owner-provided items, will be
at the expense of the Contractor.

1.19 ADMINISTRATIVE REQUIREMENTS

A. Coordination: The Contractor shall perform the activities necessary to properly coordinate
the material and equipment procurement and the work provided by him and his
subcontractors. The Contractor also shall coordinate his work with the Sponsor when
required for the best overall coordination of the project.

01001-5
General Requirements



B. Progress Meetings: The Contractor shall hold progress meetings on the site with the Sponsor
and Engineer, to discuss job-related problems. Persons designated by the Contractor to attend
and participate in the meetings shall have all required authority to commit the Contractor to
solutions agreed upon in the project meeting.

C. Progress Schedule: The Contractor shall submit to the Sponsor, prior to construction, a
progress schedule. The schedule shall be detailed enough to reasonably allow the Sponsor to
follow the progress of the work. The schedule shall be updated periodically as required by
the work and as requested by the Sponsor.

D. All materials resulting from clearing and grubbing activities shall be removed and disposed of
in an acceptable manner at an acceptable facility conforming to all applicable regulations.

END OF SECTION 01001
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SECTION 01002 — SPECIAL CONDITIONS

PART 1 - GENERAL

11

1.2

13

14

15

1.6

RELATIONSHIP TO GENERAL CONDITIONS

A

Should conflict occur between these Special Conditions and the General Requirements, these
Special Conditions shall take precedence. When these Special Conditions modify a portion
of the General Conditions, the unaltered portions of the General Conditions shall remain in
effect.

LOCATIONS, LINES AND LEVELS

A.

Contractor shall establish location of new work on property and establish and maintain all
other grades, lines, levels, and benchmarks; check and compare all drawings, verifying
grades, lines, levels, and dimensions indicated thereon, and report all inconsistencies to
Engineer and receive Engineer’s instructions before commencing work.

DOCUMENTS FURNISHED

A.

B.

Contractor will be responsible for obtaining all necessary Drawings and Project Manuals,
including all modifications thereof, as required, including distribution to subcontractors and
suppliers.

Contractor shall pay the actual cost of reproduction for all additional sets requested by him.

LAWS TO BE OBSERVED

A

The Contractor shall at all times observe and comply with all federal and state laws, local
laws, ordinances, orders, decrees and regulations existing or enacted subsequent to the
execution of the Contract, which in any manner affect the prosecution of the work. The
Contractor and his Surety shall indemnify and save harmless the Sponsor, the Sponsor’s
Architects, Engineers, and their representatives, agents, and employees against any claim or
liability arising from or based on the violation of any such law, ordinance, regulation, order
or decree, whether by himself, his employees or his subcontractors.

CONSTRUCTION OBSERVATION

A

The undertaking of periodic site visits by the Engineer or representative shall not be
construed as supervision of actual construction nor make him responsible for providing a safe
place for the performance of work by contractors or contractor’s employees, or those of
suppliers or subcontractors, or for access, visits, use, work, travel, or occupancy by any
person.

CONSTRUCTION COORDINATION

A

Before starting any construction, a meeting shall be held with Sponsor, Contractor,
Subcontractors, and Engineer to plan and coordinate the schedule of construction and to
review intent of Contract Documents. Contractor and Subcontractor shall follow instructions
received at this meeting in prosecuting the work.

END OF SECTION 01002
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SECTION 01003 - SUMMARY

PART 1 - GENERAL

11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A. This Section includes the following:

Work covered by the Contract Documents
Type of Contract

Use of premises

Owner’s occupancy requirements

Work restrictions

Specification formats and conventions

oarwpE

B. Related Sections include the following:

1. Divisionl Section "General Requirements” for limitations and procedures governing
temporary use of Sponsor's facilities.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

A. The Work consists of the following:
1. The site work including addition of wooden, soil bioengineering, and rock structures,
reconfiguration of existing streambank, planting of cover crop, mulching, and native
plantings.

14 TYPE OF CONTRACT

A. Project will be constructed under a single prime contract.

15 USE OF PREMISES

A. General: Contractor shall have limited use of premises for construction operations as
indicated on Drawings.

B. Use of Site: Limit use of premises to areas within the Contract limits indicated. Do not
disturb portions of Project site beyond areas in which the Work is indicated.

1.6 OWNER'S OCCUPANCY REQUIREMENTS

A. Partial Owner Occupancy: Homeowners will occupy the premises during entire construction
period, with the exception of areas under construction. Cooperate with Homeowners during
construction operations to minimize conflicts and facilitate homeowner’s usage. Perform the
Work so as not to interfere with Homeowners’ operations.
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1. Provide not less than 72 hours' notice to homeowner of activities that will affect
Homeowner's operations.

1.7 WORK RESTRICTIONS

A. On-Site Work Hours: Contractor’s normal working hours are acceptable. Any work expected
during evenings or weekends should be coordinated with Homeowner’s schedule.

1. Provide not less than 72 hours' notice to Homeowners of activities outside normal
working hours.

B. Existing Utility Interruptions:

1. Notify Engineer and Sponsor not less than three days in advance of proposed utility
interruptions.

2. Do not proceed with utility interruptions without Engineer’s written permission.

1.8 SPECIFICATION FORMATS AND CONVENTIONS

A. Specification Content: The Specifications use certain conventions for the style of language
and the intended meaning of certain terms, words, and phrases when used in particular
situations. These conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
shall be interpreted as plural and plural words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

3. The words "shall," "shall be," or "shall comply with," depending on the context, are
implied where a colon (:) is used within a sentence or phrase.

END OF SECTION 01003
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SECTION 01004 — MOBILIZATION AND DEMOBILIZATION

PART 1 - GENERAL

11

1.2

13

14

1.5

Description:

Mobilization shall include all activities associated with transportation of all construction equipment,
materials, supplies, appurtenances, facilities, and the like, staffed and ready for commencing and
prosecuting the Work; and the subsequent demobilization and removal from the jobsite of said equipment,
appurtenances, facilities, and the like upon completion of the Work.

Mobilization shall also include assembly and delivery to the jobsite of equipment, tools, materials, and
supplies necessary for the prosecution of work which are not intended to be incorporated in the Work; the
clearing of and preparation of the Contractor's work area; the complete assembly, in working order, of
equipment necessary to perform the required work; personnel services preparatory to commencing actual
work; and all other preparatory work required to permit commencement of the actual work on construction
items for which payment is provided under the Contract.

Demobilization shall include all activities and costs for transportation of personnel, equipment, and

supplies not required or included in the contract from the site; including the disassembly, removal and site
clean up, of offices, buildings and other facilities assembled on the site specifically for this contract.

This work includes mobilization and demobilization required by the contract at the time of award. If
additional mobilization and demobilization activities and costs are required during the performance of the
contract as a result of changed, deleted, or added items of work for which the Contractor is entitled to an
adjustment in contract price, compensation for such costs will be included in the price adjustment for the
item or items of work changed or added.

WORK COVERED BY THIS SECTION:
Organization and mobilization of the Contractor's forces.
Transporting construction supplies and equipment to the jobsite.
Transporting various tools, materials, and equipment to the jobsite.

Erection of temporary buildings and facilities as required for field offices, staging, storage, and
construction operations.

RELATED SECTIONS:
None
DELIVERY:

Delivery to the jobsite of construction tools, equipment, plant, temporary buildings, materials, and supplies
shall be accomplished in conformance with local governing ordinances and regulations.

TOOLS AND SUPPLIES:

Provide construction tools, equipment, materials, and supplies of the types and quantities necessary to
facilitate the timely execution of the Work.
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B. Provide personnel, products, construction materials, equipment, tools, and supplies at the jobsite at the time
they are scheduled to be installed or utilized.

1.6 SITE ACCESS
A. Contractor shall provide adequate access to the site at the locations shown on the attached map, or other
access routes that may be negotiated with individual homeowners by the contractor with approval of the
Sponsor or Contracting Officer.

1.7 CLEAN UP

A. Upon completion of the Work, remove construction tools, apparatus, equipment mobile units and buildings,
unused materials and supplies, plant, and personnel from the jobsite.

B. Restore all areas utilized for mobilization, storage, and construction access to their original, natural state or,
when called for in the Contract Documents, complete such areas indicated.
1.8 MEASUREMENT AND PAYMENT
A Measurement: The work of this Section will not be measured separately for payment.

B. Payment: Mobilization will be paid for at the Contract Lump Sum price, and will include accumulating
tools, apparatus, equipment, materials, and personnel, and performing final removal and demobilization.

END OF SECTION 01004
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SECTION 02102 — CLEARING AND GRUBBING

PART 1 - GENERAL

11 WORK INCLUDED IN THIS SECTION:

A

Clearing and grubbing required for this work includes, but is not necessarily limited to:

1 Removal of trees, stumps, debris, and brush.

2 Trimming and cutting of trees into sections and the satisfactory disposal of the trees and
other vegetation designated for removal.

3 Removal and disposal of miscellaneous abandoned subsurface structures and debris that
may be discovered during the work.

1.2 RELATED WORK IN OTHER SECTIONS:

A

Excavating, Filling and Grading Section B

1.3 JOB CONDITIONS:

A

Dust Control:

1. Use all means necessary to control dust on and near the work and on and near all borrow
areas.

14 LINES AND GRADES:

A

All clearing and grubbing shall be done within the lines and grades shown on the drawings.

PART 2 — INSTALLATION

2.1 CLEARING:

A

Contractor shall only clear trees, stumps, brush, snags and other vegetation when necessary
for the installation of the overall project. All other trees and vegetation shall be left standing.
Trees and vegetation to be left standing shall be protected from damage during the
completion of the work.

2.2 GRUBBING:

A

In areas requiring excavation, Contractor shall grub and remove material to a depth necessary
to complete excavation to the limits indicated and complete required work. Material to be
grubbed shall include stumps, roots larger than one inch in diameter, matted roots, and any
miscellaneous subsurface structures and debris that may be encountered. Trees shall be Trees
and plants to be relocated: Any tree or plants moved shall be done in a timely manner so as
not to delay construction progress. The Contractor shall take extra measures to protect trees
during the relocation by erecting barricades, staking, trimming, etc. as required. Trees shall
be completely removed with stump ground down to a minimum depth below the grade of six
(6) inches.
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2.3 PROTECTION:

A. Contractor shall take precautions to protect any trees, vegetation, structures, benchmarks and
survey stakes, and utilities not intended to be removed. Prior to beginning work, Contractor
shall be responsible for field verifying that there are no utilities within the work area.
Contractor shall be responsible for repairing and/or replacing, at no additional cost to the
Sponsor, items that are damaged during construction that were not intended to be removed.

2.4 DISPOSAL OF MATERIAL:

A. All materials resulting from clearing and grubbing activities shall be removed and disposed of
in an acceptable manner at an acceptable facility conforming to all applicable regulations.
Materials suitable for use as aquatic habitat enhancement (stumps, logs, etc.) shall be
stockpiled as directed by the Engineer.

PART 3 - MEASUREMENT AND PAYMENT

3.1 METHOD OF MEASUREMENT:

A. The quantity of Clearing and Grubbing will not be measured for payment unless the
construction limits are changed. Clearing and Grubbing shall be considered subsidiary to
Excavating, Filling, and Grading. No adjustment will be made for changes involving less
than 0.1 acre (0.04 ha).

3.2 BASIS OF PAYMENT:

A. The amount of work completed and approved, as stated above, shall be paid for as part of the
contract lump sum price. Such payment shall constitute full compensation for all labor,
equipment, tools and all other items necessary and incidental to completion of the work.

B. In the event of a change in construction limits, the Contractor shall submit a unit price for
Clearing and Grubbing to be approved by the Engineer.

END OF SECTION 02102
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SECTION 02200 - EXCAVATING, FILLING AND GRADING
PART 1 - GENERAL

Al WORKINCLUDED IN THIS SECTION:

A. Excavating, filling and grading required for this work includes, but is not necessarily limited
to:

1. Excavating, filling and backfilling for streambank stabilization.
2. Rough and finish grading of streambank.

3. Preparation of sub-grade for areas to be seeded, planted with trees and shrubs, and/or
mulched.

1.2 RELATED WORK IN OTHER SECTIONS:

A. Clear and Grubbing: Section 02101

1.3 JOB CONDITIONS:

A. Dust Control:

1. Use all means necessary to control dust on and near the work and on and near all offsite
borrow areas, if such dust is caused by the Contractor’s operations during performance of
the work, or if resulting from the condition in which the Contractor leaves the site.

B. Protection: Use all means necessary to protect all materials of this section before, during, and
after installation, and to protect all objects designated to remain. In the event of damage,
immediately make all repairs and replacements necessary to the approval of the Engineer and
at no additional cost to the Sponsor. Protect tops, trunks and roots of existing trees on project
site which are to remain.

C. Notification: The Contractor shall notify the Engineer prior to installation of specified
portions of the work to allow the inspector sufficient time to inspect the work and shall obtain
approval of all material prior to commencing construction. Any portion of the work installed
without inspection may be removed to allow for inspection. Any eventual difficulty or loss
of time caused by the Contractor failing to meet permit requirements shall be borne solely by
the Contractor.

14 LINES AND GRADES:

A. All excavation, filling and backfill shall be done to the lines and grades shown on the
drawings.

15 BENCH MARKS AND MONUMENTS:

A. Maintain carefully all bench marks and reference points, which are shown on the drawings.
The Contractor shall pay for the replacement of such reference points if disturbed by the
Contractor during construction.
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1.6 REFERENCES:

A

The publications listed below form a part of this specification. The latest revision of the
following standards shall apply to work hereunder:

Associated General Contractors of America, Inc.
“Manual of Accident Prevention in Construction”

PART 2 - PRODUCTS

2.1 FILL MATERIAL, GENERAL.:

A

All fill material for embankment construction shall come from onsite unless otherwise
specified by the engineer. All fill material shall be subject to approval of the Engineer.

2.2 IMPORTED FILL MATERIAL.:

A.

If imported fill material is required to finish embankments or subgrade. The Contractor shall
be responsible for providing a borrow area for imported fill.

2.3 TOPSOIL:

A

All areas disturbed by construction operations, which are not to be paved or rocked under this
contract, shall be provided with a 6-inch compacted layer of topsoil approved by the
Engineer. Topsoil from areas within the project limits may be stockpiled and used where such
topsoil is considered satisfactory to sustain plant growth. Additional materials, if required,
shall be brought to final grade, as shown on the drawings, and shall be lightly compacted.

24 OTHER MATERIAL:

A.

All other materials not specifically described, but required for proper completion of the work
of this section, shall be as selected by the Contractor, subject to the approval of the Engineer.

PART 3 - INSTALLATION

3.1 GENERAL.:

A.

Familiarization: Prior to all work in this section, become thoroughly familiar with the site,
the site conditions, and all portions of the work falling within this section.

Backfilling Prior to Approval

1. Do not allow or cause any of the work installed to be covered up or enclosed by work of
this section prior to all required inspections, tests, and approval.

2. Should any of the work be so enclosed or covered up before it has been approved,
uncover all such work at no additional cost to the Sponsor.

Site Drainage: During construction, excavation and fill shall be performed in a manner and

sequence that will provide drainage at all times.
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3.2

EXCAVATION AND FILLING:

A

General: Excavation, as hereinafter specified, shall comprise the satisfactory removal and
disposition of all material. After topsoil removal has been done, excavation of every
description and of whatever substances encountered, shall be performed to the lines and
grades indicated on the drawings. After backfilling of key trenches has been completed, any
surplus of excavated material shall be known as “waste” and shall be disposed of at the
location approved by the Engineer. Any additional fill material required, that is not available
from excavation within the immediate project area, shall be obtained from borrow area
locations approved by the Engineer. During construction, excavation, key trenching, and
backfilling shall be performed in a manner and sequence that will provide drainage at all
times.

1. Classification of Excavation: Excavation shall be unclassified.

2. Earth and Rock Excavation shall be unclassified. Earth and Rock Excavation shall
include earth, clay, silt, sand, gravel, hard pan, loose shale, loose stone masses, boulders,
rock material in ledges, bedded deposits, unstratified masses, and conglomerate deposits
so firmly cemented that they possess the characteristics of solid rock, which cannot be
removed without systematic drilling.

Depressions Resulting from Removal of Obstructions: Where depressions result from, or
have resulted from, the removal of surface or subsurface obstructions, open the depression to
equipment working width and remove all debris and soft material, as directed by the
Engineer.

Sloped Surfaces: Sloped ground surfaces steeper than 1 vertical to 4 horizontal, on which fill
is to be placed, shall be plowed, stepped (benched) or broken up, in such manner that the fill
material will bond with the existing surface.

Fill and Backfill: All fill or backfill material shall consist of earth or other approved material
with all undesirable material removed. Unless otherwise specified, all fill shall be uniformly
placed uniform layers to achieve a 3H:1V slope and then compacted by equipment.

Over-excavation: Backfill and compact all over-excavation areas, as specified for fill, at no
additional cost to the Sponsor.

Unfavorable Weather: Ground frozen or too wet - do not place, spread, or roll any fill
material during unfavorable weather conditions. Do not resume operations until moisture
content and fill density are satisfactory to the Engineer.

Overbank flow: To prevent erosion of finished slopes from overland flow, provide berms and
rock chutes or slope drain devices along sections of disturbed bank where drainage is towards
the disturbed bank.

Soften Sub-grade: Where soil has been softened or eroded by flooding or placement during
unfavorable weather, remove all damaged areas and re-compact as specified for fill and
compaction below.

Dewatering: Provide and maintain at all times during construction, ample means and devices
with which to promptly remove and dispose of all water from every source entering the
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3.3

3.4

3.5

3.6

excavations or other parts of the work. Dewater by means, which will insure dry excavation
and the preservation of the final lines and grades of bottoms of excavation.

BACKFILLING:

A. General Backfill: Unless otherwise specified, all channel slopes shall be shaped to a 3H:1V
slope which smoothly transitions into the existing slope at each end of the project.

B. Responsibility of Contractor for Backfill Settlement:

1. The Contractor shall be responsible for the satisfactory compaction and maintenance of
all backfill of any description required under this contract. If, prior to the final
acceptance of this entire contract, any backfilled areas are found to have settled, they
shall immediately be reworked by the Contractor and restored to the specified grades.

FINISH GRADING

A. The finishing of side slopes, cuts and fills shall be to reasonably smooth uniform surfaces that
will merge with the adjacent terrain without noticeable break. Finishing shall be done in
accordance with grades shown on the drawings, and without variations that are readily
discernible.

B. Finish grading shall be performed to the lines and grades shown on the drawings. All areas
disturbed by the Contractor during construction operations shall be bladed smooth, shaped,
and compacted, as specified herein before. The finished grade shall provide for topsoil that is
free from perennial vegetation and is loosened to depth of twelve (12) inches for areas
disturbed under this contract.

C. Newly graded areas shall be protected from traffic, erosion, and any settlement or washing
away that may occur from any cause, prior to acceptance, shall be repaired and grades
reestablished to the required elevations and slopes. Damaged areas shall be revegetated, if
necessary.

D. Haul roads into the work sites shall be ripped to loosen compacted soils prior to removing
equipment from the project site.

BORROW AND SPOIL AREAS:

A. Borrow and spoil areas shall be graded to promote positive drainage at the completion of the
work. No borrow or spoil slopes shall be greater than 3 horizontal to 1 vertical.

B. Erosion controls shall be implemented to prevent erosion into waterways.

C. Borrow and spoil areas shall be seeded and mulching shall be applied at the completion of
construction.

CLEANING UP:
A. Upon completion of the work of this section, immediately remove all debris and excess earth

materials from the site.
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PART 4 - MEASUREMENT AND PAYMENT

4.1 METHOD OF MEASUREMENT:

A. Work will be measured by bid quantity of cubic yards of soil. Contractor shall maintain
weight tickets for soil trucked to the site. Material moved on site by earth moving equipment
will be paid at the contract unit price and units indicated.

4.2 Basis of Payment:

A. The amount of work completed and approved, as stated above, shall be paid for at the
contract unit price. Such payment shall constitute full compensation for all labor, equipment,
tools and all other items necessary and incidental for the completion of the work.

END OF SECTION 02200
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SECTION 02901 - CHANNEL BANK VEGETATION - NRCS PRACTICE CODE 322

SUMMARY:: The work described herein consists of furnishing, transporting, and installing seeds, trees,
and other materials as required for the rehabilitation and establishment of stream side vegetation. It is the
Contractor’s responsibility to perform soil preparation, native grass planting, bare root seedling planting,
management, and such additional extra and incidental work as may be necessary to complete the work in
accordance with the specification and plans. The Contractor shall furnish required materials, equipment,
tools, labor, and incidentals, unless otherwise provided in the specifications or Drawings.

PART 1 - GENERAL

1.1 DESCRIPTION:

A. Planting required—both native grass and trees—is indicated as plantings. Plantings on the
Drawings and, in general, include, but are not limited to:

1. Procurement, storage and protection of listed grass seed.

2. Preparation of planting sites.

3. Planting areas.

4. Contractor maintenance of plantings installed by Contractor.
B. Related Work in Other Sections:

1. Clearing and Grubbing: Section 02102

2. Excavating, Filling and Grading Section: Section 02200

1.2 QUALITY ASSURANCE-NATIVE GRASS SEEDING

A. Qualification of Workmen: Provide at least one person who shall be present during execution
of this portion of the work and who shall be thoroughly familiar with the type of materials
being installed and the best methods for their installation and who shall direct work
performed under this Section.

B. Standards:

1. Seeds shall meet or exceed the specification of Federal, State, and County laws requiring
inspection for plant disease and insect control.

2. All seeds shall be true to species and shall be tagged with the name and percent pure live
seed in accordance with accepted industry standards for grass seed.

3. Seed shall meet or exceed specifications of Federal, State and County laws requiring
inspection for plant disease and insect control and shall be labeled in accordance with
U.S. Department of Agriculture Rules and Regulations under the Federal Seed Act.
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1.3

14

15

1.6

1.7

QUALITY ASSURANCE-TREE PLANTING

A Qualification of Workmen: Provide at least one person who shall be present during execution
of this portion of the work and who shall be thoroughly familiar with the type of materials
being installed and the best methods for their installation and who shall direct work
performed under this Section.

B Standards:
1. Bare root seedlings and cuttings must be grown from locally adapted seed or cuttings of
known origin and meet height and caliper standards listed in the NRCS Kansas Forestry

Technical Note KS-9.

JOB CONDITIONS:

A. Time of Planting:

1. The Contractor shall complete native grass seeding immediately following construction
during favorable weather conditions.

2. The Contractor shall complete tree plantings during normal and accepted planting
seasons listed in the NRCS Kansas Forestry Technical Note KS-9 and during favorable
weather conditions.

SUBMITTALS:
A. Materials list include, but not limited to, the following:

1. Quantities, Signed and Dated by Supplier(s).

DELIVERY, STORAGE AND HANDLING:

A. Delivery, Storage and Handling:

1. The Contractor shall deliver seed, bare root seedlings, and cuttings to the project site in
good condition.

2. The Contractor shall use all means necessary to protect the seed, bare root seedlings, and
cuttings before, during, and after installation and to protect the installed work and
materials of other trades.

B. Replacement: In the event of damage during construction, the Contractor shall immediately
make repairs and replant necessary to the approval of the Engineer and at no additional cost
to the Sponsor.

SITE DISTURBANCES:

A. Itis the Contractor’s responsibility to take precautions insuring that equipment and vehicles
do not disturb or damage existing grading, seeding, or other site improvements.
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B. The Contractor shall repair and/or return to original condition any damage at no cost to
Sponsor.

PART 2 - MATERIALS

2.1 PLANT MATERIALS:

A. General: Furnish seed that is true to name and type representative of the species or variety.
B. Plant materials

1. Native grass seeding shall follow recommendations in NRCS Critical Area Planting —
Practice 342.

2. Bare Root seedlings and tree cuttings shall follow recommendations in Kansas Forestry
Technical Note No. KS-9.

C. Mulching: Other materials not specifically described but required for a complete and proper
planting installation shall be as selected by the Contractor, subject to the approval of the
Engineer

2.2 WATER:

A. Water, hose, and other watering equipment required for the work shall be furnished by the
Contractor.

2.3 HERBICIDE:

A. Herbicides shall be applied according to manufactures label instructions and adhere to State,
Federal, and local laws.

PART 3 - INSTALLATION

3.1 SURFACE CONDITIONS:

A. Inspection:
1. Prior to work of this Section, carefully inspect the installed work of other trades and
verify that such work is complete to the point where these installations may properly
commence.

2. Verify that planting, seeding and related construction work may be completed in
accordance with the original design and the referenced standards.

B. Discrepancies:
1. Inthe event of discrepancy, immediately notify the Engineer.
2. Do not proceed with installation in areas of discrepancy until such discrepancies have

been fully resolved.
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3.2

3.3

3.4

3.5

SPREADING OF TOP SOIL:

A. Finish Grading: Finish grading will be performed according to Section 02002 of these
Specifications, in graded areas.

PLANTING NATIVE GRASS SEED:

A. Preparation:

1. Roughly grade seed beds with equipment, leave few ridges and depressions and making
areas into a continuous, firm plane that ensures proper drainage.

B. Planting:
1. Native grass seed shall be planted by hand broadcast method as approved by the
Engineer. Seeding of native grass should follow recommendation in NRCS Critical Area

Planting.

2. For site-specific native grass mix, reference the KS-ECS-4 form found in the design
packet.

PLANTING BARE ROOT SEEDLING

A. Preparation
1. Roughly grade channel bank slope with equipment, leave few ridges and depressions and
making areas into a continuous, firm plane that ensures proper drainage. The planting
area must be free of living sod and perennial weeds before planting. Vegetation from
native grass seeding is acceptable.
B. Planting

1. Cuttings and bare root seedlings should follow recommendations in Kansas Forestry
Technical Note KS-9.

2. For site-specific information on cutting and bare root seedlings, reference the KS-ECS-5
form found in the design packet.

MULCHING:

A. Mulching shall immediately follow seed planting.

B. Mulch shall be an organic substance capable of eventual complete decay. The mulch shall be
native prairie hay, brome hay, or straw and shall be applied at a rate of 4,000 pounds per acre.

Native prairie hay is the preferred mulch.

C. Mulch shall be evenly distributed over the entire seeding area.
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3.6 INSPECTION:

A. In addition to normal progress inspections, NRCS shall schedule and conduct the following
formal inspections, giving the Engineer at least 24 hours prior notice of readiness for
inspection:

1. Inspection of plant locations, to verify compliance with the Drawings.

2. Final inspection after completion of native grass seeding and final inspection after
completion of cuttings and bare root seedling plantings; schedule these inspections
sufficiently in advance, and in cooperation with the Engineer, so that final inspections
may be conducted within 24 hours after completion of native grass seeding and tree
planting.

3. Final inspection at the end of the maintenance period provided that previous deficiencies
have been corrected. The maintenance period consists of the first three years following
native grass seeding and tree planting.

3.6 CLEAN-UP:
A. During the progress of this work, and upon completion, the Contractor shall thoroughly clean
the project area and remove and properly dispose of resultant dirt, debris and other waste
materials.

PART 4 - MEASUREMENT AND PAYMENT

4.1 METHOD OF MEASUREMENT:

A. The quantity of seeding and mulching will be measured in pounds of pure live seed and
mulch applied. Seeding and Mulching shall be considered subsidiary to grass planting and
the overall construction project.

4.2 BASIS OF PAYMENT:

A. The amount of work completed and approved, as stated above, shall be paid in lump sum as
part of the contract unit price. Such payment shall constitute full compensation for all labor,
equipment, tools and all other items necessary and incidental for the completion of the work.
Two payment requests should be made based on native grass seeding and tree planting
complete. The first payment request shall follow native grass seeding and mulching. A
separate payment request shall be made after the cuttings and bare root seedlings are planted.

END OF SECTION 02901
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SECTION 02906 — MULCHING — NRCS PRACTICE CODE 484

PART 1 - GENERAL

11

1.2

13

14

DESCRIPTION:

A. Mulching is the application of organic material to the soil to protect it from raindrop and
sheet flow erosion. Mulching shall be used on cover crop planted areas and tree plantings
when so directed by the engineer. In general, mulching shall include, but is not limited to:
1. Procurement, storage and protection of all listed material
2. Maintaining plantings installed by Contractor.

B. Related Work in Other Sections:

1. Excavating, Filling and Grading Section: Section 02102
2. Channel Bank Vegetation: Section 02901

C. Purpose:

1. This practice shall be used to reduce soil erosion, aid in seed germination and
establishment of plant cover, and conserve soil moisture.

QUALITY ASSURANCE:

A. Qualification of Workmen: Provide at least one person who shall be present at all times
during execution of this portion of the work and who shall be thoroughly familiar with the
type of materials being installed and the best methods for their installation and who shall
direct all work performed under this Section.

B. Standards:

1. All mulch materials shall be native prairie hay, brome hay, or wheat straw. All materials

should be of good quality and free from mold or decay.

JOB CONDITIONS:

A. Site preparations: Soil surface shall be prepared prior to the application of mulch in order to
achieve optimum contact between soil and mulch. All areas to be mulched should be
reasonably free from rills and gullies.

B. Time of mulching: All mulching shall be performed during favorable weather conditions
immediately following final grading.

SUBMITTALS:
A. Materials list shall include, but not limited to, the following:
1. Hay or straw quantities by weight with scale ticket, Signed and Dated by Supplier(s).
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1.6

2. As-Installed Plan: During course of the installation, carefully record in red outline on a
print of the planting drawings actual mulching location.

DELIVERY, STORAGE AND HANDLING:

A

Pick up materials in accordance with any special handling instructions and deliver to project
site in good condition.

Use all means necessary to protect plant materials before, during, and after installation and to
protect the installed work and materials of all other trades.

SITE DISTURBANCES:

A

B.

Take precautions to insure that equipment and vehicles do not disturb or damage existing
grading, seeding, plantings or other site improvements.

Repair and/or return to original condition any damage at no cost to Owner.

PART 2 - MATERIALS

2.1

MULCH MATERIALS.

A

General: Materials shall consist of natural, biodegradable material such as plant residue to
include, but not limited to, the following:

1. Native Prairie Hay

2. Brome Hay

3. Wheat Straw

All materials shall be free from diseased plant residue and noxious weed seed.
Miscellaneous Materials: All other materials not specifically described but required for a

complete and proper planting installation shall be as selected by the Contractor, subject to the
approval of the Engineer

PART 3 — INSTALLATION

3.1

SURFACE CONDITIONS:

A

Inspection:

1. Prior to all work of this Section, carefully inspect the installed work of all other trades
and verify that all such work is complete to the point where these installations may
properly commence.

2. Verify that planting, seeding and related construction work is completed in accordance

with the original design and referenced standards.
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3.2

3.3

3.4

3.5

3.6

3.7

B.

Discrepancies:
1. Inthe event of discrepancy, immediately notify the Engineer.

2. Do not proceed with installation in areas of discrepancy until all such discrepancies have
been fully resolved.

GRADE SURFACE:

A

Finish Grading: All finish grading will be performed according to Section 02002 of these
Specifications, in areas that are graded.

Fine Grading: Fine mechanical grading shall only be conducted on areas where it can be done
safely without posing a danger or hazard to the equipment and operator.

APPLICATION TIMING:

A.

Mulch shall be applied upon completion or within 24 hours of cover crop seeding.

APPLICATION RATE:

A. Mulch shall be applied at the rate of 4,000 pounds per surface acre.

CRIMPING:

A. If required by the engineer, mulch shall be crimped immediately after spreading with a mulch
crimper or equivalent devise consisting of a series of dull flat blades with notched edges
spaced approximately 8 inches apart. The mulch shall be crimped into the soil to a depth of 1
to 3 inches. Crimping shall only be performed in areas where it can be done safely, without
posing a danger or hazard to the operator or equipment.

INSPECTION:

A. In addition to normal progress inspections, schedule and conduct the following formal

inspections, giving the Engineer at least 24 hours prior notice of readiness for inspection:

1. Final inspection after completion of seeding, planting and mulching; schedule this
inspection sufficiently in advance, and in cooperation with the Engineer, so that final
inspection may be conducted within 48 hours after completion of mulching.

2. Final inspection at the end of the maintenance period provided that all previous
deficiencies have been corrected.

MAINTENANCE:

A

General: The Contractor shall inspect the site within 48 hours of any precipitation event that
produces 0.5 inches or more of rain in a 24 hour period. Mulch that is displaced shall be
reapplied and anchored. Maintenance shall be completed as soon as possible with
consideration of site conditions.
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B. Maintain all seeding, planting, and mulching starting with the planting operations and
continuing for 30 calendar days after all mulching is complete and approved by the Engineer.

C. Work Included:

1. Protect all planted areas against damage, including erosion, and drought by providing and
maintaining proper safeguards such as periodic watering.

D. Extension of Maintenance Period: Continue the maintenance period at no additional cost to
the Owner until all previously noted deficiencies have been corrected, at which time the final
inspection shall be made.

3.8 CLEAN-UP:

A. During the progress of this work, and upon completion, thoroughly clean the project area and
remove and properly dispose of all resultant dirt, debris and other waste materials.

END OF SECTION 02906
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SECTION 03162 - CONCRETE AND ROCK STABILIZATION STRUCTURES

PART 1 - GENERAL

11 DESCRIPTION:

A. This section covers vanes, bendway weirs, longitudinal peaked stone toe protection (LPSTP),
cross vanes, engineered rock riffles, and check dams to be used at various locations within the
project area as shown on the project design sheet. Items include, but are not limited to:

1.

2.

3.

Rock gradation, procurement, storage, and handling.
Sub-grade preparation prior to rock installation.

Rock installation.

B. Types of structures covered by this specification:

1.

2.

3.

4.

5.

6.

Vanes

Bendway Weirs

LPSTP

Cross Vanes

Engineered Rock Riffles

Check Dams

C. Related Work in Other Sections:

1.

Excavating, Back Filling, and Grading: Section 02200

1.2 REFERENCES:

A. The publications listed below form a part of this specification to the extent referenced. The
latest revision of the following standards shall apply to work hereunder:

1.

ASTM C 88: Standard Test Method for Soundness of Aggregates by Use of Sodium
Sulfate or Magnesium Sulfate

ASTM C 127-88: Standard Test Method for Specific Gravity and Absorption of Coarse
Aggregate

ASTM D 5312-92: Standard Test Method for Evaluation of Durability of Rock for
Erosion Control under Freezing and Thawing Conditions

13 LINES AND GRADES:

A. Rock placement shall conform to the lines and grades shown on the technical drawings.
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PART 2 - PRODUCTS

2.1

MATERIALS:

A. Material shall be reasonably free from dirt, clay, sand, rock fines and other materials not
meeting the required gradation limits.

B. Except as otherwise specified, the rock shall be angular to sub rounded in shape. The rock
shall be dense, sound and free from cracks, seams and other defects conducive to accelerated
weathering. The least dimension of an individual rock fragment shall not be less than one-
third the greatest dimension of the fragment. Except as otherwise provided, the rock shall be
tested and shall have the following properties:

1. Bulk Specific Gravity (saturated surface-dry basis) shall not be less than 2.4 when tested
in accordance with ASTM C 127.

2. Absorption shall not be more than 4 percent when tested in accordance with ASTM C
127.

3. The weight loss in 5 cycles shall not be more than 20 percent when sodium sulfate is used
or more than 25 percent when magnesium sulfate is used when tested in accordance with
ASTM C 88 for soundness

4. Rock that fails to meet the requirements stated above in 1, 2, or 3 may be accepted only if
similar rock from the same source has been demonstrated to be sound after 5 years or
more of service under conditions of weather, wetting and drying, and erosive forces
similar to those anticipated for the rock to be installed under this specification.

C. The rock materials shall be reasonably well graded by weight and poorly sorted by size,
within the limits stated below or on the Drawings to meet the following requirements:

Aggregate Gradation A gDso =24 in.z

10 90
450 50
1000 10

Aggregate Gradation B gDso =18 in.z

10 85 - 100
100 60-80
250 30-60
600 0
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Aggregate Gradation C gDso =12 in.!

5 85 -100
50 50-70
100 5-15
400 0

PART 3 - INSTALLATION

3.1 INSTALLING ROCK STRUCTURES:

A. The sub-grade surfaces on which the rock, filter, bedding, or geotextile is to be placed shall
be cut and graded to the lines and grades shown on technical drawings. The surface to which
the rock is to be placed shall be reasonably smooth and free of mounds, dips, or windrows.

B. The rock shall be placed by equipment on the surfaces and to the depths specified. The rock
shall be installed to the full course thickness in one operation and in such a manner as to
avoid serious displacement of the underlying material. The rock shall be delivered and
placed in a manner that will ensure the rock shall be reasonably homogeneous with the larger
rocks uniformly distributed and firmly in contact one to another with the smaller rocks and
spalls filling the voids between the larger rocks. Rock shall be placed in a manner to prevent
damage to existing structures. Hand placing will be required as necessary to prevent damage
to any new and existing structures.

C. Side slopes should be the natural angle of repose, which approximates 1.5 ft. horizontal to 1
ft. vertical.

3.2 MAINTENANCE:

A. If, at any time before 12 months after the completion and acceptance of the work, there shall
be any settlement requiring repairs to be made along the line of work, or should any defect
appear in the work due to neglect, carelessness or improper construction on the part of the
Contractor, the Contracting Officer will notify the Contactor to make such repairs and
remedy any defects. The Contractor shall, within 5 days after such notice, begin and carry
out such repairs at no additional cost to the owner.

PART 4 - MEASUREMENT AND PAYMENT

4.1 METHOD OF MEASUREMENT:

A. Work will be measured by tons of rock placed.

4.2 BASIS OF PAYMENT:

A. The amount of work completed and approved, as stated above, shall be paid for at the
contract unit price.

END OF SECTION 03162
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	E. Handle materials in a manner to prevent scratching, abrading, distortion, chipping, breaking or other disfigurement.
	E. Handle materials in a manner to prevent scratching, abrading, distortion, chipping, breaking or other disfigurement.
	F. Fabricate and install materials true to line, plumb and level, unless indicated otherwise.  Leave finished surfaces smooth and flat or of smooth contour where indicated, free from wrinkles, warps, scratches, dents and other imperfections.
	F. Fabricate and install materials true to line, plumb and level, unless indicated otherwise.  Leave finished surfaces smooth and flat or of smooth contour where indicated, free from wrinkles, warps, scratches, dents and other imperfections.
	G. Conduct work in a manner to avoid injury to previously placed work.
	G. Conduct work in a manner to avoid injury to previously placed work.

	1.9 CLOSING-IN WORK
	1.9 CLOSING-IN WORK
	A. Notify the Engineer to inspect any work when placing of subsequent work would prevent observation of previous work.
	A. Notify the Engineer to inspect any work when placing of subsequent work would prevent observation of previous work.

	1.10 DEFECTIVE WORK
	1.10 DEFECTIVE WORK
	A. Unless the Engineer grants permission to repair any defective work, remove defective work from project and replace with new work in accordance with Contract Documents.  If permission is granted, repair according to Engineer’s direction.  Permission...
	A. Unless the Engineer grants permission to repair any defective work, remove defective work from project and replace with new work in accordance with Contract Documents.  If permission is granted, repair according to Engineer’s direction.  Permission...

	1.11 UNSUITABLE CONSTRUCTION CONDITIONS
	A. During unfavorable weather, wet ground, or other unsuitable construction conditions, the Contractor shall confine operations to work which will not be affected adversely thereby.  No portion of the work shall be constructed under conditions which w...

	1.11 UNSUITABLE CONSTRUCTION CONDITIONS
	1.11 UNSUITABLE CONSTRUCTION CONDITIONS
	A. During unfavorable weather, wet ground, or other unsuitable construction conditions, the Contractor shall confine operations to work which will not be affected adversely thereby.  No portion of the work shall be constructed under conditions which w...

	1.12 PERFORMANCE
	1.12 PERFORMANCE
	A. Where Drawings and/or Specifications designate a standard of performance, the completed installation shall perform at least to the designated standard.
	A. Where Drawings and/or Specifications designate a standard of performance, the completed installation shall perform at least to the designated standard.

	1.13 TESTS OF MATERIALS
	1.13 TESTS OF MATERIALS
	A. Furnish materials and equipment that have been properly inspected and tested in accordance with accepted industry standards.  Make field or laboratory tests where specified herein, the costs of such being paid for by Contractor, unless otherwise sp...
	A. Furnish materials and equipment that have been properly inspected and tested in accordance with accepted industry standards.  Make field or laboratory tests where specified herein, the costs of such being paid for by Contractor, unless otherwise sp...
	B. Should such tests or visual observation indicate failure of materials or construction to meet requirements of the Drawings and/or Specifications, Contractor shall make and pay for additional tests, as directed by Engineer until compliance has been ...
	B. Should such tests or visual observation indicate failure of materials or construction to meet requirements of the Drawings and/or Specifications, Contractor shall make and pay for additional tests, as directed by Engineer until compliance has been ...

	1.14 RECEIVING AND STORING MATERIALS
	1.14 RECEIVING AND STORING MATERIALS
	A. On receipt of materials, check for in-transit damage in ample time to replace any damaged materials prior to installation time.
	A. On receipt of materials, check for in-transit damage in ample time to replace any damaged materials prior to installation time.
	B. Store materials in a manner to prevent deterioration, staining, soiling and intrusion of foreign materials.  Provide waterproof, well-ventilated enclosures for materials subject to deteriorating by dampness.  Adequately protect those materials subj...
	B. Store materials in a manner to prevent deterioration, staining, soiling and intrusion of foreign materials.  Provide waterproof, well-ventilated enclosures for materials subject to deteriorating by dampness.  Adequately protect those materials subj...
	C. Remove from premises and replace with new, any materials showing deterioration or damage.
	C. Remove from premises and replace with new, any materials showing deterioration or damage.

	1.15 EXISTING UNDERGROUND INSTALLATIONS
	1.15 EXISTING UNDERGROUND INSTALLATIONS
	A. Existing underground installations such as water mains, gas mains, oil pipelines, sewers, telephone lines, power lines, and buried structures in the vicinity of the work to be done hereunder are indicated on the drawings only to the extent such inf...
	A. Existing underground installations such as water mains, gas mains, oil pipelines, sewers, telephone lines, power lines, and buried structures in the vicinity of the work to be done hereunder are indicated on the drawings only to the extent such inf...
	B. It is the Contractor’s responsibility to contact 1-800-DIG-SAFE. The Contractor shall be solely responsible for contacting all utility companies and locating all existing underground installations, including service connections, in advance of excav...
	B. It is the Contractor’s responsibility to contact 1-800-DIG-SAFE. The Contractor shall be solely responsible for contacting all utility companies and locating all existing underground installations, including service connections, in advance of excav...
	C. Any delay, additional work, or extra cost to the Contractor caused by existing underground installations shall not constitute a claim for extra work, additional payment, or damages.
	C. Any delay, additional work, or extra cost to the Contractor caused by existing underground installations shall not constitute a claim for extra work, additional payment, or damages.

	1.16 PRESERVATION OF MONUMENTS AND STAKES
	1.16 PRESERVATION OF MONUMENTS AND STAKES
	A. The Contractor shall carefully preserve all monuments, benchmarks, property markers, reference points, and stakes.  In case of his destruction thereof, the Contractor will be charged with the expense of replacement and shall be responsible for any ...
	A. The Contractor shall carefully preserve all monuments, benchmarks, property markers, reference points, and stakes.  In case of his destruction thereof, the Contractor will be charged with the expense of replacement and shall be responsible for any ...

	1.17 APPROPRIATE MATERIALS AND INSTALLATIONS
	1.17 APPROPRIATE MATERIALS AND INSTALLATIONS
	A. Before submitting bid, Contractor, his subcontractors, and material suppliers shall observe existing conditions, Specifications, Drawings, and Addenda thereto and should any material and/or its installation be indicated or specified in a manner not...
	A. Before submitting bid, Contractor, his subcontractors, and material suppliers shall observe existing conditions, Specifications, Drawings, and Addenda thereto and should any material and/or its installation be indicated or specified in a manner not...

	1.18 CONSTRUCTION REQUIREMENTS
	1.18 CONSTRUCTION REQUIREMENTS
	A. Staking:  A survey with benchmarks located is included in Drawings for Contractor’s use.  All other surveying and staking will be the responsibility of the Contractor at his own expense.
	A. Staking:  A survey with benchmarks located is included in Drawings for Contractor’s use.  All other surveying and staking will be the responsibility of the Contractor at his own expense.
	B. Geotechnical Reports:  Subsurface data has not been obtained for design purposes.  The bidder shall make his own interpretations of existing conditions and shall be expected to obtain additional data at his own expense if required to satisfy himsel...
	B. Geotechnical Reports:  Subsurface data has not been obtained for design purposes.  The bidder shall make his own interpretations of existing conditions and shall be expected to obtain additional data at his own expense if required to satisfy himsel...
	C. Storage:  All equipment and materials to be incorporated into the work shall be stored in a manner to prevent damage from the elements, work, or handling.  No damaged or deteriorated materials will be accepted.  All storage, to include Owner-provid...
	C. Storage:  All equipment and materials to be incorporated into the work shall be stored in a manner to prevent damage from the elements, work, or handling.  No damaged or deteriorated materials will be accepted.  All storage, to include Owner-provid...

	1.19 ADMINISTRATIVE REQUIREMENTS
	1.19 ADMINISTRATIVE REQUIREMENTS
	A. Coordination:  The Contractor shall perform the activities necessary to properly coordinate the material and equipment procurement and the work provided by him and his subcontractors.  The Contractor also shall coordinate his work with the Sponsor ...
	A. Coordination:  The Contractor shall perform the activities necessary to properly coordinate the material and equipment procurement and the work provided by him and his subcontractors.  The Contractor also shall coordinate his work with the Sponsor ...
	B. Progress Meetings:  The Contractor shall hold progress meetings on the site with the Sponsor and Engineer, to discuss job-related problems.  Persons designated by the Contractor to attend and participate in the meetings shall have all required auth...
	B. Progress Meetings:  The Contractor shall hold progress meetings on the site with the Sponsor and Engineer, to discuss job-related problems.  Persons designated by the Contractor to attend and participate in the meetings shall have all required auth...
	B. Progress Meetings:  The Contractor shall hold progress meetings on the site with the Sponsor and Engineer, to discuss job-related problems.  Persons designated by the Contractor to attend and participate in the meetings shall have all required auth...
	C. Progress Schedule:  The Contractor shall submit to the Sponsor, prior to construction, a progress schedule.  The schedule shall be detailed enough to reasonably allow the Sponsor to follow the progress of the work.  The schedule shall be updated pe...
	C. Progress Schedule:  The Contractor shall submit to the Sponsor, prior to construction, a progress schedule.  The schedule shall be detailed enough to reasonably allow the Sponsor to follow the progress of the work.  The schedule shall be updated pe...
	D. All materials resulting from clearing and grubbing activities shall be removed and disposed of in an acceptable manner at an acceptable facility conforming to all applicable regulations.
	D. All materials resulting from clearing and grubbing activities shall be removed and disposed of in an acceptable manner at an acceptable facility conforming to all applicable regulations.



	SECTION_01002 - SPECIAL CONDITIONS
	PART 1 – GENERAL
	PART 1 – GENERAL
	1.1 RELATIONSHIP TO GENERAL CONDITIONS
	1.1 RELATIONSHIP TO GENERAL CONDITIONS
	A. Should conflict occur between these Special Conditions and the General Requirements, these Special Conditions shall take precedence.  When these Special Conditions modify a portion of the General Conditions, the unaltered portions of the General Co...
	A. Should conflict occur between these Special Conditions and the General Requirements, these Special Conditions shall take precedence.  When these Special Conditions modify a portion of the General Conditions, the unaltered portions of the General Co...

	1.2 LOCATIONS, LINES AND LEVELS
	1.2 LOCATIONS, LINES AND LEVELS
	A. Contractor shall establish location of new work on property and establish and maintain all other grades, lines, levels, and benchmarks; check and compare all drawings, verifying grades, lines, levels, and dimensions indicated thereon, and report al...
	A. Contractor shall establish location of new work on property and establish and maintain all other grades, lines, levels, and benchmarks; check and compare all drawings, verifying grades, lines, levels, and dimensions indicated thereon, and report al...

	1.3 DOCUMENTS FURNISHED
	1.3 DOCUMENTS FURNISHED
	A. Contractor will be responsible for obtaining all necessary Drawings and Project Manuals, including all modifications thereof, as required, including distribution to subcontractors and suppliers.
	A. Contractor will be responsible for obtaining all necessary Drawings and Project Manuals, including all modifications thereof, as required, including distribution to subcontractors and suppliers.
	B. Contractor shall pay the actual cost of reproduction for all additional sets requested by him.
	B. Contractor shall pay the actual cost of reproduction for all additional sets requested by him.

	1.4 LAWS TO BE OBSERVED
	1.4 LAWS TO BE OBSERVED
	A. The Contractor shall at all times observe and comply with all federal and state laws, local laws, ordinances, orders, decrees and regulations existing or enacted subsequent to the execution of the Contract, which in any manner affect the prosecutio...
	A. The Contractor shall at all times observe and comply with all federal and state laws, local laws, ordinances, orders, decrees and regulations existing or enacted subsequent to the execution of the Contract, which in any manner affect the prosecutio...

	1.5 CONSTRUCTION OBSERVATION
	1.5 CONSTRUCTION OBSERVATION
	A. The undertaking of periodic site visits by the Engineer or representative shall not be construed as supervision of actual construction nor make him responsible for providing a safe place for the performance of work by contractors or contractor’s em...
	A. The undertaking of periodic site visits by the Engineer or representative shall not be construed as supervision of actual construction nor make him responsible for providing a safe place for the performance of work by contractors or contractor’s em...

	1.6 CONSTRUCTION COORDINATION
	1.6 CONSTRUCTION COORDINATION
	A. Before starting any construction, a meeting shall be held with Sponsor, Contractor, Subcontractors, and Engineer to plan and coordinate the schedule of construction and to review intent of Contract Documents.  Contractor and Subcontractor shall fol...
	A. Before starting any construction, a meeting shall be held with Sponsor, Contractor, Subcontractors, and Engineer to plan and coordinate the schedule of construction and to review intent of Contract Documents.  Contractor and Subcontractor shall fol...



	SECTION_01003 - SUMMARY
	PART 1 – GENERAL
	PART 1 – GENERAL
	1.1 RELATED DOCUMENTS
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	1.2 SUMMARY
	A. This Section includes the following:
	A. This Section includes the following:
	B. Related Sections include the following:
	B. Related Sections include the following:

	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work consists of the following:
	A. The Work consists of the following:

	1.4 TYPE OF CONTRACT
	1.4 TYPE OF CONTRACT
	A. Project will be constructed under a single prime contract.
	A. Project will be constructed under a single prime contract.

	1.5 USE OF PREMISES
	1.5 USE OF PREMISES
	A. General:  Contractor shall have limited use of premises for construction operations as indicated on Drawings.
	A. General:  Contractor shall have limited use of premises for construction operations as indicated on Drawings.
	B. Use of Site:  Limit use of premises to areas within the Contract limits indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.
	B. Use of Site:  Limit use of premises to areas within the Contract limits indicated.  Do not disturb portions of Project site beyond areas in which the Work is indicated.

	1.6 OWNER'S OCCUPANCY REQUIREMENTS
	1.6 OWNER'S OCCUPANCY REQUIREMENTS
	A. Partial Owner Occupancy:  Homeowners will occupy the premises during entire construction period, with the exception of areas under construction.  Cooperate with Homeowners during construction operations to minimize conflicts and facilitate homeowne...
	A. Partial Owner Occupancy:  Homeowners will occupy the premises during entire construction period, with the exception of areas under construction.  Cooperate with Homeowners during construction operations to minimize conflicts and facilitate homeowne...

	1.7 WORK RESTRICTIONS
	1.7 WORK RESTRICTIONS
	A. On-Site Work Hours: Contractor’s normal working hours are acceptable.  Any work expected during evenings or weekends should be coordinated with Homeowner’s schedule.
	A. On-Site Work Hours: Contractor’s normal working hours are acceptable.  Any work expected during evenings or weekends should be coordinated with Homeowner’s schedule.
	B. Existing Utility Interruptions:
	B. Existing Utility Interruptions:



	SECTION_01004 - MOBILIZATION AND DEMOBILIZATION
	PART 1 -  GENERAL
	PART 1 -  GENERAL
	1.1 Description:
	1.1 Description:
	A. Mobilization shall include all activities associated with transportation of all construction equipment, materials, supplies, appurtenances, facilities, and the like, staffed and ready for commencing and prosecuting the Work; and the subsequent ...
	A. Mobilization shall include all activities associated with transportation of all construction equipment, materials, supplies, appurtenances, facilities, and the like, staffed and ready for commencing and prosecuting the Work; and the subsequent ...
	B. Mobilization shall also include assembly and delivery to the jobsite of equipment, tools, materials, and supplies necessary for the prosecution of work which are not intended to be incorporated in the Work; the clearing of and preparation of th...
	B. Mobilization shall also include assembly and delivery to the jobsite of equipment, tools, materials, and supplies necessary for the prosecution of work which are not intended to be incorporated in the Work; the clearing of and preparation of th...

	1.2 Work Covered by This Section:
	1.2 Work Covered by This Section:
	1.3 Related Sections:
	1.3 Related Sections:
	None
	None

	1.4 Delivery:
	1.4 Delivery:
	A. Delivery to the jobsite of construction tools, equipment, plant, temporary buildings, materials, and supplies shall be accomplished in conformance with local governing ordinances and regulations.
	A. Delivery to the jobsite of construction tools, equipment, plant, temporary buildings, materials, and supplies shall be accomplished in conformance with local governing ordinances and regulations.

	1.5 Tools and Supplies:
	1.5 Tools and Supplies:
	A. Provide construction tools, equipment, materials, and supplies of the types and quantities necessary to facilitate the timely execution of the Work.
	A. Provide construction tools, equipment, materials, and supplies of the types and quantities necessary to facilitate the timely execution of the Work.
	B. Provide personnel, products, construction materials, equipment, tools, and supplies at the jobsite at the time they are scheduled to be installed or utilized.
	B. Provide personnel, products, construction materials, equipment, tools, and supplies at the jobsite at the time they are scheduled to be installed or utilized.
	B. Provide personnel, products, construction materials, equipment, tools, and supplies at the jobsite at the time they are scheduled to be installed or utilized.

	1.6 SITE ACCESS
	1.6 SITE ACCESS
	A. Contractor shall provide adequate access to the site at the locations shown on the attached map, or other access routes that may be negotiated with individual homeowners by the contractor with approval of the Sponsor or Contracting Officer.
	A. Contractor shall provide adequate access to the site at the locations shown on the attached map, or other access routes that may be negotiated with individual homeowners by the contractor with approval of the Sponsor or Contracting Officer.

	1.7 CLEAN UP
	1.7 CLEAN UP
	A. Upon completion of the Work, remove construction tools, apparatus, equipment mobile units and buildings, unused materials and supplies, plant, and personnel from the jobsite.
	A. Upon completion of the Work, remove construction tools, apparatus, equipment mobile units and buildings, unused materials and supplies, plant, and personnel from the jobsite.
	B. Restore all areas utilized for mobilization, storage, and construction access to their original, natural state or, when called for in the Contract Documents, complete such areas indicated.
	B. Restore all areas utilized for mobilization, storage, and construction access to their original, natural state or, when called for in the Contract Documents, complete such areas indicated.

	1.8 MEASUREMENT AND PAYMENT
	1.8 MEASUREMENT AND PAYMENT
	A. Measurement:  The work of this Section will not be measured separately for payment.
	A. Measurement:  The work of this Section will not be measured separately for payment.
	B. Payment: Mobilization will be paid for at the Contract Lump Sum price, and will include accumulating tools, apparatus, equipment, materials, and personnel, and performing final removal and demobilization.
	B. Payment: Mobilization will be paid for at the Contract Lump Sum price, and will include accumulating tools, apparatus, equipment, materials, and personnel, and performing final removal and demobilization.



	SECTION_02102 - CLEARING AND GRUBBING
	1.1 Work included in this Section:
	1.1 Work included in this Section:
	A. Clearing and grubbing required for this work includes, but is not necessarily limited to:
	A. Clearing and grubbing required for this work includes, but is not necessarily limited to:

	1.2 Related Work In Other Sections:
	1.2 Related Work In Other Sections:
	1.3 Job Conditions:
	1.3 Job Conditions:
	1.4 Lines and Grades:
	1.4 Lines and Grades:
	2.1 Clearing:
	2.1 Clearing:
	2.2 Grubbing:
	2.2 Grubbing:
	2.3 Protection:
	2.3 Protection:
	2.3 Protection:
	2.4 Disposal of material:
	2.4 Disposal of material:
	3.1 Method of Measurement:
	3.1 Method of Measurement:
	3.2 Basis of Payment:
	3.2 Basis of Payment:

	SECTION_02200 - EXCAVATING FILLING AND GRADING
	A.1 Work included in this Section:
	A.1 Work included in this Section:
	2.1 Fill Material, General:
	2.1 Fill Material, General:
	2.3 Topsoil:
	2.3 Topsoil:
	3.1 General:
	3.1 General:
	A. Familiarization:  Prior to all work in this section, become thoroughly familiar with the site, the site conditions, and all portions of the work falling within this section.
	A. Familiarization:  Prior to all work in this section, become thoroughly familiar with the site, the site conditions, and all portions of the work falling within this section.

	4.1 Method of Measurement:
	4.1 Method of Measurement:
	4.2 Basis of Payment:
	4.2 Basis of Payment:

	SECTION_02901 - CHANNEL BANK VEGETATION
	2.1 Plant Materials:
	2.1 Plant Materials:
	3.1 Surface Conditions:
	3.1 Surface Conditions:
	3.3 Planting NATIVE Grass Seed:
	3.3 Planting NATIVE Grass Seed:
	3.6 Inspection:
	3.6 Inspection:
	3.6 Inspection:
	3.6 Clean-up:
	3.6 Clean-up:
	4.1 Method of Measurement:
	4.1 Method of Measurement:
	4.2 Basis of Payment:
	4.2 Basis of Payment:

	SECTION_02906 - MULCHING
	SECTION_03162 - ROCK STABILIZATION STRUCTURES



