

COTTONWOOD RIVER REACH 1GROUP 2
SITE 6 STREAMBANK STABILIZATION PROJECT

ADDENDUM NO. 1

MARCH 21, 2011

Contractors submitting proposals for the above reference project shall take note of the following changes, additions, deletions, clarifications to the Plans that shall become a part of and have precedence over anything shown or described in the Contract Documents and shall be taken into consideration and be included with Contract Documents for the reference project.

DRAWINGS

DRAWING C01 through C06: Refer to the attached revised streambank stabilization and levee reconstruction drawings engineer sealed on March 21, 2013. Omit the original design drawings sealed on August 29, 2012.



John N. Browning, P.E.